July 15, 2015 Errata Sheet for FBO.gov solicitation MP-15-LB1

A. Errata for prospectus:

1.

Prospectus (Part 6 Table 6-1) has an error in the stated numbers of facilities. For boat repair, the
current quantities for yard shop or tow service are (0 required, 1, authorized, 2 total). The correct
guantities should read (0 required, 1, authorized, 1 total).

Prospectus (Part 6 Table 6-1), lists entrance station twice. Disregard second entry for entrance
station.

Prospectus (Part 6, Table 6-2) lists Entrance Station as Required. Entrance Station is Authorized.

B. Errata for the 2015 60% Infrastructure Basis of Design Report

On the Berryessa Point Site Plans (LB-BPRA-CP02) four of the camp sites are located in an area that is
currently rescinded from use. Those sites, though required, would not be required until after Reclamation
or the Concession Contractor has addressed the issues in the rescinded area and released that area for
development.

C. Errata for the 2015 Financial Feasibility Evaluation Report

1. Several References in the Financial Feasibility Evaluation to financing refer to Chapter 4 (5.6.2,
7.2.2,8.5.2,9.6.2), when the proper cite is actually to Chapter 3 (3.2.5).

2. Table 4.8 boat launch at Berryessa Point as a revenue source should be designated as
“authorized” (there is no “required” boat launch).

3. Section 3.2.7 Site Bundling: Information on Site Bundling is provided as possible scenarios and
demonstrations of the impact that site bundling may have to improve operational costs. No
implication is made or intended that Reclamation has made determination that specific sites
should be bundled into a single concession operation.

4. “Tables for Required and Authorized Facilities” (Tables 5-1, 6-1, 7-1, 8-1, 9-1) should be titled
“Tables for Required and Authorized Facilities and Services.” Contents of these tables should
correspond to the contents of tables in Section 2 of Part 6 of the Prospectus (Draft Contract) as
follows:

Table in Financial Feasibility Evaluation Correct Table from Section 2 of Part 6 of the
Report Prospectus

Table 5-1 Table 6-1

Table 6-1 Table 6-2

Table 7-1 Table 6-3

Table 8-1 Table 6-4

Table 9-1 Table 6-5

5. The first paragraph of 3.2.3 should read:

“Operating revenues and expenses will begin the year after construction is complete. The
model assumes that the concessionaire can charge an up-to 5 percent surcharge on camping,
day use, and boating services to help pay additional costs for ongoing and additional services
to be provided or required by Napa County and/or other state or local government agencies or




to offset costs associated with infrastructure development. These costs can include direct
construction costs, fees, and charges.”

Cost Estimates for Monticello Shores include an Entrance Station and the associated Vault toilet.
Those facilities are Authorized.



